DATE: JULY 25, 2006
TO: ALL INTERESTED PARTIES
RE: M.V. ELWHA PROPULSION

CONTROL SYSTEM REPLACEMENT
CONTRACT NO. 00-7171

ADDENDUM NO. 1

This is to inform you of the following updates and changes to the Request for Proposals
(RFP) for the above-referenced project:

RFP SCHEDULES AND ADVERTISEMENT
PROPOSAL INSTRUCTIONS

Attached hereto and incorporated herein are revisions and clarifications to the RFP Schedule
and Proposal Instructions documents.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are three (3) Questions and Answers regarding the
RFP Schedule, Proposal Instructions and Technical Specifications documents.

All other terms and conditions remain unchanged. All proposers will be required to

acknowledge receipt of this Addendum on the Financial and Schedule Proposal Form. All
Addenda will become a part of the Contract.

Sincerely,

Ben Dietz
Legal Services / Contracts Development Mgr.

Attachment
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ATTACHMENT
TO ADDENDUM NO. 1

RFP SCHEDULES AND ADVERTISEMENT
Part 1

RFP SCHEDULE

The RFP Schedule has been revised to incorporate a revision to the Proposal Due Date.
Subsequent RFP event dates have been revised accordingly. A revised RFP Schedule is
attached hereto and incorporated herein. The revised Schedule supersedes and replaces the
previously issued RFP Schedule.

PROPOSAL INSTRUCTIONS
Part 3

PROPOSAL DUE DATE
Section 2

Page 1, line 15. WSF will grant a seven (7) day extension of the Proposal Due Date.
Accordingly, revise the fist sentence in the first paragraph to read as follows:

“The closing date for receipt of proposals is 1:00 p.m. on Monday, August 7,
2006.”
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QUESTIONS AND ANSWERS

If we take exception to the proposal bond will we automatically be excluded
from the proposal process?

Yes. All proposals must be submitted with Proposal Security, per the RFP
Proposal Instructions, Sec. 12. Note that Proposal Security may be in the
form of a certified check, cashier’s check or project Proposal Bond.

The time frame provided [planholders] to develop a proposal, develop
sufficient detail for a comprehensive presentation in the proposal, and develop
the pricing associated with a full replacement, as well as options for a partial
replacement, is insufficient. Important information required to determine the
full scale of engineering and labor to interface to the existing vessel systems
and develop firm pricing was not included in the initial proposal
documentation. Ross Hill wiring diagrams and technical information [are]
only available directly from the WSF Technical Library, requiring additional
time to review for applicability, copying and distribution to cognizant
personnel working on the proposal.

[We] therefore request an extension of one week, minimum, to allow
sufficient time to prepare a fully responsive and complete proposal for this
project.

Please see the revisions to the RFP Schedule and Proposal Instructions
documents in this RFP Addendum.
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What electrical installation contractors (with contact names) would be
acceptable to Washington State Ferries?

Installation work is to be performed under a separate contract between WSF
and the installing shipyard, outside the scope of this Contract. Electrical
installation subcontractors acceptable to WSF include, but are not limited to,
the following firms:

Lloyd Controls, Inc.

21414 66th Ave., West

Mountlake Terrace, WA 98043-2001
(425) 775-1561 (contact: Frank Flink)

MD Marine Electric

1118 East D Street

Tacoma, WA 98421

(253) 383-9983 (contact: Mac Davey)

Additional firms that shipyards may propose to use as electrical
subcontractors require advance approval by WSF, as in any other public
works contract.

(END)
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